Pioneer Cost Estimate
R&D

ATAR

Trackers/Beam instr.
Calorimeter
Trigger/DAQ

Other

Subtotal

Contingency (30%)
Total

M ChF

1.3
0.5
12.8
1.0
1.0
18.6
5.6
24.1



